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Crosstown BlvdS1-Repair scour hole

S2-No action needed

S3-Install rock toe protection (100 LF)
and install 6 rock vanes

S4-Install rock toe protection (50 LF) 
  and 4 rock vanes

S5-Grade banks and
  install 5 root wads

S6-Install 2 rock vanes

RECOMMENDED 
CHANNEL STABILIZATION

PROJECTS
East Chaska Creek Project

Chaska, MN
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Legend
East Chaska Creek
Recommended Channel 
Stabilization Project (Stream Bank)
Recommended Channel 
Stabilization Project (Single Location)





 

 

Attachment A 

Site Photos 

   













 

Photo 11: Site M14 – eroding banks and headcuts near Chaska Boulevard 

 

Photo 12: Site S1 – scour hole and erosion downstream of Crosstown Boulevard  



 

Photo 13: Channel near site S2 

 

Photo 14: Site S3 – eroding bank between channel and paved trail near Lenzen Chevrolet 



 

Photo 15:  Site S4 – eroding bank and debris in the channel 

 

Photo 16: Site S5 – eroding bank and undercut trees  



 

Photo 17: Site S6 – minor bank erosion downstream on Lenzen Chevrolet 

 

Photo 18: Site S7 – recent repairs made by city of Chaska 

 

 



 

 

Attachment B 

Detailed Cost Estimates 



Site S1: Repair Scour Hole Downstream of Crosstown Boulevard

Item  Description Units Quantity Unit Price Extension

1.01 Mobilization (10%) Lump Sum 1 1,400.00$   1,400.00$   

1.02 Erosion Control Lump Sum 1 300.00$       300.00$       

1.03 Clearing and grubbing Lump Sum 1 1,000.00$   1,000.00$   

1.04 Salvage existing riprap CY 30 25.00$         750.00$       

1.05 Grading CY 100 50.00$         5,000.00$   

1.06 Granular filter material Ton 15 60.00$         900.00$       

1.07 Replace salvaged riprap CY 30 25.00$         750.00$       

1.08 install new riprap Ton 50 80.00$         4,000.00$   

1.09 Site restoration Lump Sum 1 500.00$       500.00$       

14,600.00$  

30%

18,980.00$ 

Site S2‐S6: Repair Eroding Banks by Lenzen Chevrolet

Item  Description Units Quantity Unit Price Extension

1.01 Mobilization (10%) Lump Sum 1 6,800.00$   6,800.00$   

1.02 Erosion Control Lump Sum 1 1,400.00$   1,400.00$   

1.03 Clearing and grubbing Lump Sum 1 5,000.00$   5,000.00$   

1.04 Remove asphalt stabilizatCY 15 30.00$         450.00$       

1.05 Grading CY 750 15.00$         11,250.00$ 

1.06 granular filter Ton 100 60.00$         6,000.00$   

1.07 Riprap ‐ toe protection Ton 250 80.00$         20,000.00$ 

1.08 Rock vanes LF 140 120.00$       16,800.00$ 

1.09 Root wads Each 6 800.00$       4,800.00$   

1.10 Site restoration Lump Sum 1 2,000.00$   2,000.00$   

74,500.00$  

30%

96,850.00$ 
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